

Client

Scottish Government
SEAS Central Team
Area 3A, Car Park, Victoria Quay
Edinburgh
EH6 6QQ
United Kingdom

Date 21/07/26
Your Reference
Our Reference 1/00U43086
Contact
Account Handler Louise Killough

Title: SEI - Sam Eljamel Inquiry - Additional category to Evidence Page

Details	Qty	Value	Amount
<u>Account and Project Management</u>			
Digital Project Manager	1.50	£108.00	£162.00
Management of project timelines and team resources, clear and concise client communications and handling the billing and account management.			
Sub-total for Account and Project Management			£162.00
<u>Back-end development</u>			
Senior Developer	4.00	£72.00	£288.00
1 - Add date field to Evidence content type in CMS (if no date then field can be left empty) - the date would be attached to the content type rather than the document itself. 2 - Add date field output to Evidence template and listing card. 3 - Add HTML date input fields (Start/End) to Evidence Library template & back-end filtering by date range.			
Sub-total for Back-end development			£288.00
<u>Front-end development</u>			
Senior Developer	2.00	£72.00	£144.00
1 - Style date output on individual Evidence template and listing card. 2 - Style HTML date input fields within new filter drop-down.			
Sub-total for Front-end development			£144.00
<u>System Admin</u>			
contd.			

Thank you for your interest.

Please note our standard terms:

- This estimate is valid for 30 days from the date it was supplied.
- All quoted prices are exclusive of VAT.
- Standard payment terms are strictly 30 days.
- Work will be invoiced at the end of the month for all work completed during the month or as project stages are completed.
- This estimate includes one set of client amends, thereafter client amends will be charged at hourly rates.
- All print estimates supplied are estimates only and are not final quotations. A final quotation will be supplied at the point of booking a print slot, and you will be advised if this is different to the original estimate.
- All web projects will require an upfront payment on commencement, to cover scoping and planning work undertaken at the outset of the project, with staged payments thereafter.

VAT Reg No: 671 0048 63

Client

Scottish Government
SEAS Central Team
Area 3A, Car Park, Victoria Quay
Edinburgh
EH6 6QQ
United Kingdom

Date 21/07/26

Your Reference

Our Reference 1/00U43086

Contact

Account Handler Louise Killough

Title: SEI - Sam Eljamel Inquiry - Additional category to Evidence Page

Details	Qty	Value	Amount
System Administrator Safely package up code for deployment to the live environment, updating live server and database securely.	0.50	£108.00	£54.00
Sub-total for System Admin			£54.00

Sub-total £648.00

VAT total £129.60

TOTAL £777.60

Thank you for your interest.**Please note our standard terms:**

- This estimate is valid for 30 days from the date it was supplied.
- All quoted prices are exclusive of VAT.
- Standard payment terms are strictly 30 days.
- Work will be invoiced at the end of the month for all work completed during the month or as project stages are completed.
- This estimate includes one set of client amends, thereafter client amends will be charged at hourly rates.
- All print estimates supplied are estimates only and are not final quotations. A final quotation will be supplied at the point of booking a print slot, and you will be advised if this is different to the original estimate.
- All web projects will require an upfront payment on commencement, to cover scoping and planning work undertaken at the outset of the project, with staged payments thereafter.

VAT Reg No: 671 0048 63